WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,
PG 64-22, PATCHING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/29/12
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : 6TH STREET ENHANCEMENTS, CITY OF WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201020001.01 COUNTIES NEW CASTLE
LETTING DATE : 08/07/12 DISTRICT : N2
STATE/FEDERAL AID NO: ETEA-2010(5) CONTRACT TIME : 117 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ETEA-2010(5)
THE PROJECT INVOLVES CONSTRUCTING SIDEWALKS, CURB
RAMPS, INSTALLING DECRETIVE LIGHTING AND LANDSCAPING ALONG
6TH STREET BETWEEN MARKET STREET AND KING STREET.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 08/29/12 to vendor SAMS CONSTRUCTION, LLC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 266,173.04 77.3856% 100.0000%
1 SAMS CONSTRUCTION, LLC, PO BOX 9827, WILMINGTON, DE, 19809 $ 343,956.97 100.0000% 129.2231%
2 GUARDIAN CONSTRUCTION COMPANY, 101 ROGERS ROAD SUITE 101, WILMINGTON, DE, 19801 $ 357,845.62 104.0379% 134.4410%
3 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DRIVE, NEWARK, DE, 19711 $ 365,329.40 106.2137% 137.2526%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |SAM'S CONSTRUCTION LLC | GUARDIAN CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T e
SECTION 0001 6TH STREET ENHANCEMENTS, CITY OF WILMINGTON
| | |
0010 201000 LUMP | 750.00000 750.00 | 5000.00000 5000.00] 10000.00000 10000.00
CLEARING AND GRUBBING | | |
0020 202000 138.000 cCY | 24.28884 3351.86] 19.00000 2622.00] 67.00000 9246.00
EXCAVATION AND EMBANKMENT | | |
0030 209003 465.000 CY | 20.09064 9342.15| 25.00000 11625.00] 63.00000 29295.00
BORROW, TYPE C | | |
0040 209006 5.000 CY | 32.93660 164.68| 25.00000 125.00] 63.00000 315.00
BORROW, TYPE F | |
0050 211000 LUMP | 5000.00000 5000.00] 10000.00000 10000.00] 15500.00000 15500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 252002 1.000 EACH | 132.80080 132.80] 250.00000 250.00] 400.00000 400.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0070 302007 87.000 CY | 47.51354 4133.68] 65.00000 5655.00] 50.00000 4350.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0080 302008 6.000 CY | 43.92744 263.56 65.00000 390.00] 72.00000 432.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | I
0090 401821 2.000 TON | 125.00000 250.00] 150.00000 300.00] 217.00000 434.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/29/12
PAGE : 001 -2

FINAL
CONTRACT TITLE : 6TH STREET ENHANCEMENTS, CITY OF WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201020001.01 COUNTIES NEW CASTLE
LETTING DATE : 08/07/12 DISTRICT : N2
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |SAM'S CONSTRUCTION LLC | GUARDIAN CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0100 401822 5.000 TON | 100.00000 500.00] 150.00000 750.00] 205.00000 1025.00
|

WMA, SUPERPAVE, TYPE B, 160 GYRATIONS,
PG 64-22, PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/29/12
PAGE : 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : 6TH STREET ENHANCEMENTS, CITY OF WILMINGTON
CALL ORDER  : 001 CONTRACT ID : T201020001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/07/12 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |SAM'S CONSTRUCTION LLC | GUARDIAN CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0110 401823 7.000 TON | 100.00000 700.00] 200.00000 1400.00] 205.00000 1435.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | [ |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING [ [ [
0120 401827 56.000 TON | 85.00000 4760.00] 150.00000 8400.00]| 150.00000 8400.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0130 602616 1555.000 SF | 5.00000 7775.00]| 10.00000 15550.00] 5.50000 8552.50
WATERPROOFING P.C.C. MASONRY SURFACES | | |
0140 701010 128.000 LF | 26.73972 3422.68] 20.00000 2560.00] 36.00000 4608.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0150 701502 41.000 LF | 95.00000 3895.00] 95.00000 3895.00] 79.00000 3239.00
STONE CURB | | |
0160 705001 3008.000 SF | 5.35766 16115.84| 6.00000 18048.00] 5.00000 15040.00
P.C.C. SIDEWALK, 4" | | |
0170 705002 667.000 SF | 6.39052 4262.48]| 7.00000 4669.00]| 6.00000 4002.00
P.C.C. SIDEWALK, 6" | | |
0180 705007 30.000 SF | 28.78692 863.61| 29.00000 870.00 | 54.00000 1620.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM [ | [
0190 705009 195.000 SF | 17.06623 3327.91] 16.00000 3120.00] 7.50000 1462.50
CURB RAMP, TYPE 2, 3, AND/OR 4 [ | |
0200 705504 1651.000 SF | 13.21655 21820.52] 18.00000 29718.00] 19.50000 32194.50
BRICK AND/OR BLOCK SIDEWALK | | |
0210 705506 205.000 SF | 17.98704 3687.34] 22.00000 4510.00] 23.20000 4756.00
BRICK AND/OR BLOCK ROADWAY | | |
0220 710001 1.000 EACH | 887.83448 887.83| 950.00000 950.00 | 2400.00000 2400.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0230 710507 2.000 EACH | 355.60632 711.21] 800.00000 1600.00]| 620.00000 1240.00
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
0240 715514 162.000 sY | 3.00000 486.00| 4.00000 648.00| 7.00000 1134.00
GEOTEXTILE FILTER | | |
0250 718510 42.000 LF | 180.00000 7560.00| 150.00000 6300.00] 160.00000 6720.00
TRENCH DRAIN, 6" WIDE | | |
0260 732507 23.000 cCY | 200.00000 4600.00]| 50.00000 1150.00] 143.00000 3289.00
| | |

STRUCTURAL SOIL



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/29/12
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : 6TH STREET ENHANCEMENTS, CITY OF WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201020001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/07/12 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |SAM'S CONSTRUCTION LLC | GUARDIAN CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0270 737523 LUMP | 10000.00000 10000.00] 15954.00000 15954.00] 8833.00000 8833.00
PLANTINGS | | |
0280 741500 4.000 EACH | 800.00000 3200.00] 1600.00000 6400.00| 3100.00000 12400.00
TREE WELL | | |
0290 743000 LUMP | 10000.00000 10000.00| 10000.00000 10000.00] 2480.00000 2480.00
MAINTENANCE OF TRAFFIC | | |
0300 743003 20.000 EADY | 22.40605 448.12]| 30.00000 600.00]| 23.00000 460.00
ARROWPANELS, TYPE C | | |
0310 743004 30.000 EADY | 77.89323 2336.80] 95.00000 2850.00] 81.00000 2430.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0320 743006 1767.000 EADY | 0.30835 544.85]| 0.25000 441.75] 0.20000 353.40
PLASTIC DRUMS | |
0330 743023 4080.000 LFDY | 0.75000 3060.00] 2.00000 8160.00 | 0.45000 1836.00
TEMPORARY BARRICADES, TYPE III | | |
0340 743024 2119.000 EADY | 3.00000 6357.00] 2.00000 4238.00] 3.50000 7416.50
TEMPORARY WARNING SIGNS AND PLAQUES | |
0350 743050 648.000 HOUR | 52.90000 34279.20]| 52.90000 34279.20]| 52.90000 34279.20
FLAGGER, NEW CASTLE COUNTY, STATE | |
0360 743062 162.000 HOUR | 76.71000 12427.02] 76.71000 12427.02] 76.71000 12427.02
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0370 744505 2.000 EACH | 346.78289 693.57]| 600.00000 1200.00] 310.00000 620.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0380 744520 1.000 EACH | 829.50071 829.50]| 1500.00000 1500.00] 744.00000 744.00
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | I I
0390 745527 344.000 LF | 12.12185 4169.92] 14.00000 4816.00] 9.20000 3164.80
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0400 745542 28.000 LF | 26.63030 745.65] 45.00000 1260.00 | 31.00000 868.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0410 745544 316.000 LF | 7.88503 2491.67] 12.00000 3792.00] 21.40000 6762.40
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0420 746512 1372.000 LF | 1.42479 1954.81 5.00000 6860.00] 1.40000 1920.80
| | |

CABLES, 1/#6 AWG



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/29/12
PAGE : 001 -5

FINAL
CONTRACT TITLE : 6TH STREET ENHANCEMENTS, CITY OF WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201020001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/07/12 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |SAM'S CONSTRUCTION LLC | GUARDIAN CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0430 746659 6.000 EACH | 2530.58036 15183.48] 4000.00000 24000.00] 3800.00000 22800.00
DECORATIVE LIGHT STANDARD AND FIXTURE, | | |
SINGLE | | |
0440 746714 1.000 EACH | 700.00000 700.00] 1500.00000 1500.00| 530.00000 530.00
ELECTRIC SERVICE ON WOOD POLE | | |
0450 746852 6.000 EACH | 872.76177 5236.57] 1500.00000 9000.00| 800.00000 4800.00
POLE BASE, TYPE 6 | |
0460 748015 14.000 SF | 13.54140 189.58]| 52.00000 728.00] 31.00000 434.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0470 749687 26.000 EACH | 65.16146 1694.20] 250.00000 6500.00]| 155.00000 4030.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0480 750000 5.000 EACH | 160.91128 804.56 | 250.00000 1250.00] 248.00000 1240.00
ADJUST WATER VALVE BOXES | | |
0490 751000 1.000 EACH | 826.15919 826.16 | 3000.00000 3000.00] 2015.00000 2015.00
ADJUST FIRE HYDRANTS | | |
0500 758000 649.000 SY | 11.31690 7344.67] 20.00000 12980.00 6.00000 3894.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0510 760000 963.000 SYIN | 7.56083 7281.08 | 5.00000 4815.00 | 12.00000 11556.00
PAVEMENT - MILLING, HOT-MIX | | |
0520 762002 323.000 LF | 4.98601 1610.48] 7.00000 2261.00] 14.00000 4522.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0530 763000 LUMP | 8000.00000 8000.00| 3000.00000 3000.00]| 10000.00000 10000.00
INITIAL EXPENSE | |
0540 763501 LUMP | 8000.00000 8000.00 | 3500.00000 3500.00] 17000.00000 17000.00
CONSTRUCTION ENGINEERING | | |
0550 763603 LUMP | 7000.00000 7000.00 | 16540.00000 16540.00 | 6940.00000 6940.00
VAULT TREATMENT | |
SECTION TOTALS | $ 266,173.04]| $ 343,956.97| $ 357,845.62
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 266,173.04]| $ 343,956.97| $ 357,845.62
DBE GOALS | 3 % 100 % | 3 %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/29/12
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE 6TH STREET ENHANCEMENTS, CITY OF WILMINGTON
CALL ORDER 001 CONTRACT ID : T201020001.01 COUNTIES : NEW CASTLE
LETTING DATE 08/07/12 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( ) I ( )
| GRASSBUSTERS LANDSCAPING CO |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001 6TH STREET ENHANCEMENTS, CITY OF WILMINGTON
| | |
0010 201000 LUMP | 100.00000 100.00]| |
CLEARING AND GRUBBING | | |
0020 202000 138.000 CY | 30.00000 4140.00]
EXCAVATION AND EMBANKMENT | | |
0030 209003 465.000 CY | 25.00000 11625.00]
BORROW, TYPE C | |
0040 209006 5.000 CY | 10.00000 50.00] |
BORROW, TYPE F | |
0050 211000 LUMP | 100.00000 100.00]| |
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0060 252002 1.000 EACH | 150.00000 150.00]|
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0070 302007 87.000 CY | 75.00000 6525.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0080 302008 6.000 CY | 75.00000 450.00]|
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0090 401821 2.000 TON | 250.00000 500.00]| |
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0100 401822 5.000 TON | 250.00000 1250.00 |
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0110 401823 7.000 TON | 200.00000 1400.00|
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING [ [ ‘
0120 401827 56.000 TON | 160.00000 8960.00 |
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0130 602616 1555.000 SF | 5.00000 7775.00 |
WATERPROOFING P.C.C. MASONRY SURFACES | | |
0140 701010 128.000 LF | 50.00000 6400.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0150 701502 41.000 LF | 150.00000 6150.00]
| | |

STONE CURB



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : 6TH STREET ENHANCEMENTS, CITY OF WILMINGTON

DATE : 08/29/12
PAGE : 001 -7

CALL ORDER  : 001 CONTRACT ID : T201020001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/07/12 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( ) I ( )
| GRASSBUSTERS LANDSCAPING CO | [
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 705001 3008.000 SF | 6.00000 18048.00 | |
P.C.C. SIDEWALK, 4" | | |
0170 705002 667.000 SF | 7.00000 4669.00]| |
P.C.C. SIDEWALK, 6" | | [
0180 705007 30.000 SF | 40.00000 1200.00] |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0190 705009 195.000 SF | 21.00000 4095.00]
CURB RAMP, TYPE 2, 3, AND/OR 4 [ [ [
0200 705504 1651.000 SF | 21.00000 34671.00]|
BRICK AND/OR BLOCK SIDEWALK [ [ |
0210 705506 205.000 SF | 50.00000 10250.00]
BRICK AND/OR BLOCK ROADWAY [ [ [
0220 710001 1.000 EACH | 1100.00000 1100.00]|
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0230 710507 2.000 EACH | 200.00000 400.00]
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS [ [ [
0240 715514 162.000 SY | 5.00000 810.00 | |
GEOTEXTILE FILTER [ | [
0250 718510 42.000 LF | 350.00000 14700.00 | |
TRENCH DRAIN, 6" WIDE | | |
0260 732507 23.000 CY | 100.00000 2300.00] |
STRUCTURAL SOIL | | |
0270 737523 LUMP | 5971.00000 5971.00] |
PLANTINGS [ [ [
0280 741500 4.000 EACH | 2500.00000 10000.00 | |
TREE WELL | | |
0290 743000 LUMP | 25000.00000 25000.00]
MAINTENANCE OF TRAFFIC | | |
0300 743003 20.000 EADY | 30.00000 600.00]
ARROWPANELS, TYPE C | | |
0310 743004 30.000 EADY | 100.00000 3000.00]
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0320 743006 1767.000 EADY | 0.35000 618.45]|
| | |

PLASTIC DRUMS



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : 6TH STREET ENHANCEMENTS, CITY OF WILMINGTON

DATE : 08/29/12
PAGE : 001 -8

INSTALLATION OR REMOVAL OF TRAFFIC

CALL ORDER : 001 CONTRACT ID : T201020001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/07/12 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( ) I( )
| GRASSBUSTERS LANDSCAPING CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0330 743023 4080.000 LFDY | 0.35000 1428.00] |
TEMPORARY BARRICADES, TYPE III | | |
0340 743024 2119.000 EADY | 3.00000 6357.00]
TEMPORARY WARNING SIGNS AND PLAQUES | | |
0350 743050 648.000 HOUR | 52.90000 34279.20]|
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0360 743062 162.000 HOUR | 76.71000 12427.02|
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | I |
0370 744505 2.000 EACH | 250.00000 500.00]
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0380 744520 1.000 EACH | 600.00000 600.00|
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
0390 745527 344.000 LF | 7.39000 2542.16 | |
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0400 745542 28.000 LF | 25.00000 700.00] |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0410 745544 316.000 LF | 17.21000 5438.36 | |
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0420 746512 1372.000 LF | 1.10000 1509.20] |
CABLES, 1/#6 AWG | | |
0430 746659 6.000 EACH | 3030.00000 18180.00]
DECORATIVE LIGHT STANDARD AND FIXTURE, | | |
SINGLE | | |
0440 746714 1.000 EACH | 425.00000 425.00]
ELECTRIC SERVICE ON WOOD POLE | | |
0450 746852 6.000 EACH | 648.00000 3888.00]
POLE BASE, TYPE 6 | | |
0460 748015 14.000 SF | 50.00000 700.00]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0470 749687 26.000 EACH | 100.00000 2600.00]
| I I
I | |

SIGN(S) ON SINGLE SIGN POST
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : 6TH STREET ENHANCEMENTS, CITY OF WILMINGTON
CALL ORDER : 001 CONTRACT ID : T201020001.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/07/12 DISTRICT : N2
SET-ASIDE
3 ) ( ) ( )

( I
GRASSBUSTERS LANDSCAPING CO |
LINE NO / ITEM CODE / ALT |

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0480 750000 5.000 EACH | 100.00000 500.00]| |
ADJUST WATER VALVE BOXES | | |
0490 751000 1.000 EACH | 2000.00000 2000.00]| |
ADJUST FIRE HYDRANTS | | |
0500 758000 649.000 SY | 30.00000 19470.00 | |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0510 760000 963.000 SYIN | 5.00000 4815.00] |
PAVEMENT - MILLING, HOT-MIX | | |
0520 762002 323.000 LF | 6.00000 1938.00] |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0530 763000 LUMP | 15025.01000 15025.01 | |
INITIAL EXPENSE | | |
0540 763501 LUMP | 5000.00000 5000.00] |
CONSTRUCTION ENGINEERING | | |
0550 763603 LUMP | 32000.00000 32000.00] |
VAULT TREATMENT | | |
SECTION TOTALS | $ 365,329.40]| $ | $
+ + +
| | |

CONTRACT TOTALS

$ 365,329.40

DBE GOALS | 3 % | % | %




